

ADDENDUM NO. 1
to the
CONTRACT DOCUMENTS
for
CITY OF PORT ALBERNI
MUNICIPAL WASTEWATER LAGOON DESLUDGING
RFP 007-22

To All Proponents:

June 14, 2022

The following changes, additions, and/or deletions are hereby made a part of the Contract Documents for City of Port Alberni, Municipal Wastewater Lagoon Desludging RFP #007-22 as fully and completely as if the same were fully set forth therein:

Specifications

1. Section 00 11 19 – Request for Proposal

1. Replace “June 25, 2022” in the first paragraph with “June 28, 2022”

2. Section 00 21 16 – Instructions and Information

- .1 Clause 1.6.1 Delete “June 25, 2022” and replace with “June 28, 2022”

3. Section 01 10 00 – General Requirements

1. Add to clause 1.11.7.2: “Contractor shall provide backflow preventer and water meter at all water connections.”

4. Section 46 76 01 – Dredging, Dewatering and Deposition

1. Clause 3.6.4, replace “Catalyst’s” with “ACRD’s” and delete the words “and associated mill site”
2. Clause 3.6.8: Add the words “with exception of the road use permit for privately owned section of road between lagoon and landfill, which the City will obtain.”

All Proponents shall acknowledge receipt and acceptance of this Addendum by signing in the space provided and submitting the signed signature page of the Addendum to the Engineer at any time prior to Proposal Closing Time. Submission of the signature page in hard copy, via fax or via email is acceptable. Bids submitted without acknowledgement of receipt of this Addendum may be considered incomplete.

Yours truly,

ASSOCIATED ENGINEERING (B.C.) LTD.



Christian Brumpton, P.Eng.
Project Manager

Receipt acknowledged, and conditions agreed to this ____ day of _____, 20__.

Proponent

Signature