

ADDENDUM NO. 4  
to the  
CONTRACT DOCUMENTS  
for  
CITY OF PORT ALBERNI  
MUNICIPAL WASTEWATER LAGOON DESLUDGING  
RFP 007-22

To All Proponents:

June 30, 2022

The following changes, additions, and/or deletions are hereby made a part of the Contract Documents for City of Port Alberni, Municipal Wastewater Lagoon Desludging RFP #007-22 as fully and completely as if the same were fully set forth therein:

**Specifications**

This addendum extends the proposal closing date to July 12, 2022 as follows:

1. Section 00 11 19 – Request for Proposal
  1. Replace “July 12, 2022” in the first paragraph with “July 12, 2022”
2. Section 00 21 16 – Instructions and Information
  - .1 Clause 1.6.1 Delete “July 5, 2022” and replace with “July 12, 2022”
  - .2 Clause 1.17.3.2, insert the words “within past 10 years” after “5 similar projects”
  - .3 Delete Clause 1.15.4
3. Section 00 42 00
  1. Replace Schedule J with version attached to this addendum.
4. Section 00 52 00
  1. Delete Clause 11 from Form of Agreement
5. Section 00 73 00
  1. Append attached wage declaration form to end of Section 00 73 00
6. Section 01 10 00
  1. Clause 1.11.2.2 Delete sentence “provide lockable gates within hoarding for access to site by workers and vehicles” and replace with “Proponent to work with City and Engineer to confirm fencing or other hoarding required to protect public, workers, and property without impeding Work progress.”

2. Clause 1.11.3.1, replace “dust tight screens or partitions to localize dust generating activities” with “dust control measures to minimize dust generated by the work,”
7. Section 46 76 01
1. Clause 3.4.4.2 delete the words “and its aeration systems” from first sentence.
  2. Clause 1.5.1: Add sentence “Existing aeration system and baffles have been removed from the lagoon by the City to facilitate previous construction work.
  3. Add Clause 3.4.15 as follows: “Contractor may raise water level in lagoon to facilitate dredging. Where water level is raised by Contractor, level must be reduced to pre-existing level once dredging is complete. Water level can be reduced by pumping water into concrete junction chamber adjacent to the lagoon.”
  4. Clause 3.5.6.6 add sentence “alternate methods of fusing liner panels together are acceptable where they provide a water tight seal and match durability and performance of heat bond.”

**All Proponents shall acknowledge receipt and acceptance of this Addendum by signing in the space provided and submitting the signed signature page of the Addendum to the Engineer at any time prior to Proposal Closing Time. Submission of the signature page in hard copy, via fax or via email is acceptable. Bids submitted without acknowledgement of receipt of this Addendum may be considered incomplete.**

Yours truly,

ASSOCIATED ENGINEERING (B.C.) LTD.



Christian Brumpton, P.Eng.  
Project Manager

Receipt acknowledged, and conditions agreed to this \_\_\_\_ day of \_\_\_\_\_, 20\_\_.

\_\_\_\_\_  
Proponent

\_\_\_\_\_  
Signature

## Declaration of Wages Paid to Employees

The City of Port Alberni (the City) has a contractual obligation to CUPE Local 118 (the union representing the City's workers) that requires all contractors to pay their employees who are performing work for the City, a minimum of the same hourly rate as the City's workers are paid for performing similar work.

Prior to being awarded a contract to undertake work on behalf of the City, or being engaged to work for the City on an as and when basis, all contractors are required to sign this declaration certifying that they will pay to their employees hourly wages equal to or greater than those identified in the table below, when those employees perform work similar to the positions noted below.

I, \_\_\_\_\_ (name), certify that I am an authorized representative of \_\_\_\_\_ (the Contractor). As such, I certify that as a condition of being awarded Contract # \_\_\_\_\_, or providing as and when required work for the City, the hourly wages paid by the Contractor to employees of the Contractor who perform work for the City, will be equal to or greater than those hourly wages identified in the table below, for performing work similar to the noted positions .

<b>POSITIONS &amp; RATES OF PAY</b>		
POSITION	CITY OF PORT ALBERNI WAGE (2018)	CONTRACTOR-PAID WAGE (include where applicable or note as N/A)
Sidewalk Watch	17.73	
Van Driver	22.38	
Maintenance Assistant (Janitorial)	24.58	
Maintenance (Janitorial)	25.84	
Labourer	26.91	
Truck Driver	28.56	
Solid Waste Collector	29.63	
Equipment Operator (General)	29.63	
Sweeper Operator	30.18	
Flail Mower Operator	30.18	
Loader Operator	30.71	
Backhoe Operator	32.34	
Concrete Formsetter / Finisher	32.34	
Grader Operator	32.34	
Excavator Operator	32.91	
Engineering Technician	33.43	
Gardener	34.50	
Mechanic	34.50	
Carpenter	34.50	

On behalf of the Contractor I hereby authorize the City to withhold up to 10% of the total value of the contract until such time as the City is satisfied that the Contractor has complied fully with the commitment noted above. If the City requests payroll records pertaining to the contract (or as and when work) the Contractor will provide such records as requested.

Signed for the Contractor \_\_\_\_\_ Date: \_\_\_\_\_

Signed for the City \_\_\_\_\_ Date: \_\_\_\_\_

Date of Revision: January 8, 2018

Schedule J

**Qualifications of Proponent Superintendent**

Provide the name and qualifications of the superintendent proposed for this project and previous experience on this type of construction:

Superintendent Name:			
<b>Project Name and Value (\$)</b>	<b>Owner</b>	<b>Contact Name</b>	<b>Phone Number</b>

*Additional numbered pages outlining this portion of the Proposal may be attached to this page and/or separate documents listed above may be submitted with these schedules.*